% TEMPORARY SIGNAL HEADS FOR PROPOSED WEST APPROACH SHALL NOT

WIRING SHALL BE LANDED TO PHASE 4 OF TEMPORARY TRAFFIC SIGNAL
CONTROLLER CABINET.

* % TEMPORARY SIGNAL HEADS SHALL NOT OPERATE DURING STAGES 1, 2 & 3
1 OF TEMPORARY TRAFFIC SIGNAL CONTROLLER CABINET.

—o-

[=lefE)f

IL RTE 57

: IL RTE 57
&
O
5
Q@

TEMPORARY PHASE DESIGNATION DIAGRAM
(STAGES 1,2,3)

TEMPORARY TRAFFIC SIGNAL NOTES (STAGES 1,2,3):
1.) TEMPORARY SIGNAL SETUP ON THIS SHEET SHALL BE OPERATIONAL DURING STAGE 1,

2.) ANY NECESSARY RE-AIMING AND RE-PROGRAMMING OF THE VIDEQ CAMERAS WILL BE
CONSIDERED PART OF THE PAY ITEM FOR TEMPORARY TRAFFIC SIGNAL INSTALLATION.
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OPERATE DURING STAGES 1, 2 & 3 AND SHALL BE COVERED. SIGNAL HEAD

AND SHALL BE COVERED. SIGNAL HEAD WIRING SHALL BE LANDED TO PHASE
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SCALE IN FEET
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ILLINOIS DEPARTMENT OF TRANSPORTATION

TEMPORARY TRAFFIC SIGNALS
(STAGE 3)
IL 57 & RADIO RD
ADAMS COUNTY
VERT.
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